

NTL - Construction Projects - Future Pipeline 2026/2027

Not an exhaustive list, the activities listed below are not guaranteed to be issued under open tender, NTL may opt to receive services via established frameworks. Some of the opportunities below are subject to NTL securing funding for them and therefore may not go ahead.

The information listed is to be treated as indicative at this time.

This is accurate at the time of completion on the 30/07/2026 and will be reviewed on monthly basis.

Go do your thing

Project Name	Brief description of the project	Estimated contract value	Business Area	Expected Tender Period (FY)
TRU - General Builders Works / Facilities / Shelters etc (LLC) - Phase 5/6/10	TRU funded works at NTL stations covering general builders work improvements, works to facilities and shelters.	£1,000,000-£5,000,000	Property	26-27
Manchester Victoria - CIP & Kiosk	Improvement works to Kiosk area at Manchester Victoria.	£1,000,000-£5,000,000	Property	26-27
WYCA Aifa GRIP 6-8: 22 Stations Principle Contractor (Business Plan)	Accessibility Improvements for all. Works requirement at NTL stations include the installation of Braille stands and maps, car park resurfacing and lining, the installation of platform furniture, waiting / drop off shelters, bicycle stands, toilet POD's, wayfinder signage and entrance matting.	£1,000,000-£5,000,000	Property	26-27
CCTV Eastern	Replacement of CCTV across the Eastern region following a successful prior design phase	£3,000,000	Property	26-27
WYCA 20 Station - Works Delivery - Principle Contractor (TPF)	Accessibility Improvements at 20 NTL stations include the installation of Braille stands and maps, car park resurfacing and lining, the installation of platform furniture, waiting / drop off shelters, bicycle stands, toilet POD's, wayfinder signage and entrance matting. Principal Contractor requirement.	£1,000,000-£5,000,000	Property	26-27
CCTV Broad Green	Replacement of CCTV at Broad Green Station	£500,000-£1,000,000	Property	26-27
TRU Phase B (Designs)	Design services relative to Minor Enhancement works such as replacement of signage, lighting, White and Yellow Lining, Mind the Gap Stencils, Induction Loops, PA Upgrades and Shelters across NTL stations	£1,000,000-£5,000,000	Property	26-27
TRU Phase B (Physical Works)	Minor Enhancement works such as replacement of signage, lighting, White and Yellow Lining, Mind the Gap Stencils, Induction Loops, PA Upgrades and Shelters across NTL stations	£1,000,000-£5,000,000	Property	26-27
Bee Network SISS Phase 1	Various SISS works across NTL stations such as Customer Information Screens, Help Points, and CCTV replacements and upgrades	£500,000-£1,000,000	Property	26-27
Aifa 16 Stations	Accessibility Improvements for all. Works requirement at NTL stations include the installation of Braille stands and maps, car park resurfacing and lining, the installation of platform furniture, waiting / drop off shelters, bicycle stands, toilet POD's, wayfinder signage and entrance matting.	£1,000,000-£5,000,000	Property	26-27
Reddish North - Platform Overlays (Design & Build)	Design and build works to improve platform stepping distance with a proprietary overlay system at NTL Stations & Platforms.	£500,000-£1,000,000	Property	26-27
Station Painting and Platform Lining Framework	Platform safety markings and station painting works across a number of NTL stations.	over £5m	Property	26-27